1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 3
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0001 29-Aug-2002
6. ISSUED BY CODE DACA65 7. ADMINISTERED BY (If other than item 6) CODE

CONTRACTING OFFICE (CA/CW)

US ARMY ENGR DIST NORFOLK See ltem 6

ATTN: CENAO-SS-C

803 FRONT STREET

NORFOLK VA 23510-1096

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X %PAS%E%%%E(’)\‘JS(?F SOLICITATION NO.

9B. DATED (SEEITEM 11)
12-Aug-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE | FACILITY CODE

11 THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIF CATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.

A. THISCHANGE ORDER ISISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changesin paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TOAUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E.IMPORTANT: Contractor [ | isnot, [ | isrequiredtosign thisdocument and return copiesto theissuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter

wherefeasible))
AMENDMENT NO. 0001 to DACA65-02-R-0030, AIT Barracks 1001, Fort Eustis, VA

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACTOR/OFFEROR 15C. DATE SGNED 16B. UNITED STATES OF AMERICA 16C. DATE SGNED
BY 29-Aug-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



DACA65-02-R-0030
0001
Page 2 of 2

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Thefollowing itemsare applicableto this modification:
CONTINUATION
1. SECTION 00010: DELETE Bidding Schedule in its entirety and REPL A CE with the attached Bidding
Schedule.

2. SECTION 00100: ADD the attached clause, FAR 52.217-5, Evaluation of Options

3. SECTION 00700: ADD the attached clause, FAR 52,217-7, Option for Increased Quantity—Separately
Priced Line Item



Section 00010 - Solicitation Contract Form

ITEM NO
0001

FOB:

ITEM NO
0001AA

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

SCHEDULE - BASEITEMS

FFP
For the complete design and construction of Fort Eustis-Barracks 1001 and

supporting facilities at Fort Eudtis, VA.

NET AMT

Destination

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lump Sum

FFP
All construction work on the Fort Eustis-Barrakcs 1001 Renovations unitsin ltem

0001 within the five (5) foot line (includes all work inside of aline drawn at a
perpendicular distance of the five feet outside of the exterior face of foundation

walls).

NET AMT

FOB: Destination

0800 - 3
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AMOUNT

AMOUNT




ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0001AB

FOB:

ITEM NO
0001AC

FOB:

ITEM NO

0002

FOB:

1 Lump Sum

FFP
All construction work on the Fort Eustis-Barracks 1001 Renovations unitsin Item
0001 outside of the five foot line.

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lump Sum
FFP

Design work on the Fort Eustis-Barrakes 1001 Renovations unitsin Item 0001
for al items (for construction of building and all other features required by the
RFP).

NET AMT
Destination
SUPPLIES/'SERVICES QUANTITY UNIT UNIT PRICE
FFP

For the complete design and construction of Fort Eustis-Barracks 1002 and
supporting facilities at Fort Eustis, VA.

NET AMT

Destination

0800 - 4
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AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002AA 1 Lump Sum
FFP
All construction work on the Fort Eustis-Barracks 1002 Renovations unitsin Item
0002 within the five (5) foot line (Includes all work inside of aline drawn at a
perpendicular distance of five feet outside of the exterior face of foundation
walls).
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002AB 1 Lump Sum
FFP

All construction work on the Fort Eustis-Barracks 1002 Renovations unitsin ltem
0002 outside of the five foot line.

NET AMT

FOB: Destination

0800 - 5



ITEM NO
0002AC

FOB:

ITEM NO

0003
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
FFP
Design work on the Fort Eustis-Barracks 1002 Renovations unitsin Item 0002
for al items (for construction of building and al other features required by the
RFP).
NET AMT
TOTAL BASE BID (ITEMS 0001 THRU 0002)
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
SCHEDULE Il - OPTIONAL ITEMS (0003-0005)
FFP

The structural scope of work requires the Contractor to provide geotechnical
testing and engineering to identify the cause of settling of the first floor slabsin
the center portion of Building 1003, make recommendations for raising the slabs,
and to provide correction of the deficiencies causing the settling. Geotechnical
testing, analysis and engineering recommendations shall be performed by a
Professional Engineer licensed in the Commonwealth of Virginiawith at least 5
years of experience in forensic structural analysis of foundation systems. The
extent of thefirst floor slab work in each building wi |l be determined after
samples are taken and analyzed, and corrective measures have been identified and
approved. Thiswork item includes all materials and labor required to complete
thiswork in accordance with the RFP documents.

NET AMT

FOB: Destination

0800 - 6
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 1 Lump Sum
OPTION

FFP

Identify deficiencies (leaks) and repair the chiller plant servicing buildings 1001,

1002, 1003, and 1004, Fort Eustis. Thiswork item includes all labor and

materials for testing and the repairs required to make this system operational.

$40,000.00
NET AMT
FOB: Destination

ITEM NO SUPPLIES/'SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005 1 Lump Sum
OPTION

FFP

Identify deficiencies and modify utility connections for appliancesin the Dining

Facility in Building 1001 to meet current DOL standards. Thiswork item

includes al materials and labor required to perform the testing and make the

corrections to meet the codes.

$15,000.00

NET AMT
TOTAL AMOUNT (BASE PLUSOPTION ITEMS)
FOB: Destination
NOTES

a  The Army will procure this in accordance with the provisions set forth in this Request for Proposals (RFP).
When acontract is awarded, it will be a"Firm Fixed Price Contract.”

b.  Submission of desirable alternative features exceeding minimum requirements may be considered as long as
award can be made within the established funds.

c. Any proposa which is materialy unbalanced as to prices for the Base Shedule may be rejected. An
unbalanced proposal is one which is based on prices significantly less than the cost for some work and prices
which are significantly overstated for other work and can aso exist where only overpricing or underpricing exists.
A proposal may be rejected if the Contracting Officer determines that the lack of balance poses an unacceptable
risk to the Government.

d. Failuretoinsert pricesfor each item in the Base Schedule and each item in the Optional Schedule may cause
the proposal to be rejected.

0800 - 7
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e.  The Offeror agreesif he or she is awarded a contract under this RFP, which includes any additive items, that
the Government reserves the right to reinstate any additive item(s) into the contract at any time up to 90 calendar
days dter notice to proceed, provided that such reinstatement would not ater the original determination of the
successful offeror. If an additiveitem isreinstated in the contract, it is also agreed that the reinstated price will be
the same as the schedule price.

0800 - 8



DACA65-02-R-0030
0001
Page 16 of 134

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

(a) Except when it is determined in accordance with FAR 17.206(b) not to bein the Government's best interests,
the Government will evaluate offers for award purposes by adding the total price for all optionsto the total price
for the basic requirement. Evaluation of optionswill not obligate the Government to exercise the option(s).

(b) The Government may reject an offer as nonresponsive if it is materially unbalanced asto pricesfor the basic
requirement and the option quantities. An offer isunbalanced when it is based on prices significantly less than
cost for some work and prices which are significantly overstated for other work.

(End of provision)

0800 - 16
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52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item,
in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 120 calendar days from receipt of Notice to Proceed. Delivery of added items

shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

0800 - 55



